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0001

EP-W-10-055 are hereby incorporated by
reference. )

The Contractor shall perform services in
accordance with the attached Statement of
Work (SOW) dated 9/12/2013 (4 pages) and
the Contractor's proposal dated 9/19/2013
in the amount of $23,874.00.

This task order is fully funded at
$23,874.00.

This is a firm fixed price task order. This
task order is for non-severable services.

TOPO: Chichang Chen Max Expire Date:
09/30/2014
Admin Office:
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
Period of Performance: 11/15/2013 to
09/30/2014

Solvent Waste Determination and Fact Sheet

Accounting Info:
13-14-B-31H-302DA1-2585~--1331HMP005-0
01 BFY: 13 EFY: 14 Fund: B Budget

Org: 31H Program (PRC): 302DAl Budget
(BOC): 2585 DCN - Line ID:
1331HMP005-001

Funding Flag: Partial

Funded: $23,874.00

The obligated amount of award: $23,874.00.
The total for this award is shown in box
17(1).

23,874.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

$23,874.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rev. 472006)
Prescribed by GSA FAR (48 CFR) 53.21%(f)




EP-W-10-055/0067

Task Order Statement of Work
September 12, 2013

Development of a Hazardous Waste Determination Guidance Document for Used (Spent)
Solvents

BACKGROUND

Solvent use is ubiquitous throughout industry. Thousands of companies use solvents as part of
their production process or in support of their production processes. Solvents also contain
chemicals that have properties potentially impacting human health and the environment
adversely if not managed properly. These companies also have problems many times in making
the correct hazardous waste determination when the solvents become spent and no longer can be
used.

The success of the hazardous waste program rests with generators making the correct hazardous
waste determination. Failure to make a proper waste determination can result in generators
mismanaging hazardous waste leading to potential environmental problems downstream.

A recent program evaluation of the RCRA hazardous waste determination process found a high
rate of non-compliance from generators of solvent listed wastes. The generators mentioned
having a difficult time making a correct hazardous waste determination for these types of wastes.
They asked for assistance in this area.

One method to reduce non-compliance is to develop a user-friendly guidance document that
generators can use in making a hazardous waste determination when they no longer can use their
solvents. :

PURPOSE AND OBJECTIVES

Materials Recovery and Waste Management Division requires a contractor that has an
understanding of solvents, hazardous waste solvents, regulations associated with hazardous
waste solvents, and communication skills necessary to produce a user-friendly and effective
guidance document that can assist generators in making more informed hazardous waste
determinations for their solvent wastes.

SCOPE OF WORK
The scope of this task order includes:
1. Reviewing and critiquing information supplied by EPA staff associated with the
existing RCRA hazardous waste solvent regulations, hazardous waste

determinations, materials associated with hazardous solvents prepared by states or
industry and identifying any problems or gaps, etc.
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EP-W-10-055/0067

2. Developing drafts and a final technical guidance document that will assist
generators in making more informed hazardous waste determinations associated
with industrial solvent wastes.

Task 1. Review and critique of draft guidance document provided by TOCOR

The contractor shall provide a written critique of a preliminary solvent waste determination
technical guidance document supplied by the TOCOR. This draft guidance provides a discussion
of the existing RCRA regulations associated with hazardous waste solvents as well as flow
diagrams that assist a generator in determining whether they have generated a hazardous waste
upon discard of a solvent. This critique shall consist of comments that address the technical
components of the guidance as well as determining if any gaps or mistakes exist in the guidance.
To assist in this critique, the contractor also may use information associated with hazardous
solvents provided by the TOCOR found on EPA websites and any other relevant websites. As
part of this task, the contractor shall meet with the TOCOR to discuss their findings and written
critique.

Task 2: Develop outline of technical guidance document

Once the contractor is satisfied that they have an understanding of the RCRA regulations
associated with hazardous waste solvents, the next step is to start the process of converting this
material into a user-friendly guidance document. In developing this guidance document the
contractor may “step outside the box” and use any creativity that could improve the usability and
effectiveness of a technical guidance document.

As part of this task, the contractor shall participate in conference calls arranged by the TOCOR
with the EPA regions, states and regulated community to obtain feedback on what would work
best to include in this guidance document, what should not be included, and any ideas about
format or packaging that would assist the user in making a hazardous waste determination
associated with hazardous waste solvents.

Building on the results of Task 1 as well as the above conference calls, the contractor shall
develop an outline for a 20-30 page user-friendly guidance document (including flow diagrams
developed by EPA and provided by the TOCOR) that generators can use in making solvent
hazardous waste determinations. This outline shall include all of the major sections that would be
included in the guidance document. Each section shall include a statement about what the
reader/user should get out of a particular section. As part of this task, the contractor shall meet
the TOCOR to discuss their draft outline and obtain approval to develop a first draft of the
technical guidance.

Task 3: Develop first draft of solvent waste determination technical guidance
document

Building on the results of Task 2, the contractor shall develop a first draft of the technical
guidance document. This draft guidance shall include a discussion of each section stressing
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what the reader should get out of reading each section, possibly identifying any user-
friendly tips, or any other information that will assist the generator in making a more
informed hazardous waste determination associated with hazardous solvents that can no
longer be used or that are spent.

As part of this task, the contractor shall meet with the TOCOR to discuss the results of his
review of this deliverable.

Task 4: Develop second draft of solvent waste determination technical guidance
document

Building on the results of Task 3, the contractor shall develop a second draft of a user-
friendly the solvent waste determination technical guidance document that responds to
comments provided by the TOCOR. As part of the deliverable, the contractor shall identify
how they responded to each substantive comment made as a result of reviewing and
critiquing the first draft of the user-friendly solvent waste determination technical guidance
document. Also, as part of this task, the contractor shall meet with the TOCOR to discuss
their draft document.

Task §: Review comments provided by industry and states

Having completed the second draft of the user-friendly solvent waste determination
technical guidance document, the TOCOR shall take the Task 4 deliverable and send it out
for review by selected states and industry. Within 45 days of sending the Task 4
deliverable out for review, the TOCOR shall send those relevant comments received from
the states and industry to the contractor for their review. Note: Prior to sending comments
to the contractor, the TOCOR shall review comments received from reviewers and screen
those worthy of consideration and incorporation as compared to those found irrelevant or
not worthy of consideration. Once these comments are received and evaluated by the
TOCOR and sent to the contractor, the contractor shall prepare a document identifying the
comments received from industry and the states worthy of incorporation into a draft final
guidance document as well as those comments not worthy of incorporation.

Task 6: Contractor prepares draft final technical guidance document

Based on the results of Task 5 and approval by the TOCOR, the contractor shall prepare a
draft final technical guidance document responsive to the needs of the TOCOR and user
community. ,

Summary of Deliverables and Schedule

Task Deliverable and date
1.Review and critique information Report summarizing review and critique of
supplied by TOCOR TOCOR materials. (Within 30 calendar days
of receipt of information provided by
TOCOR.)
2. Develop outline of technical Outline of solvent waste determination
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guidance document

technical guidance document. (Within 15
calendar days after meeting with TOCOR on
results of Task 1.

3. Develop first draft of solvent waste
determination technical guidance
document

Within 30 calendar days of approval by the
TOCOR.

4. Develop second draft of solvent
waste determination technical
guidance document

Within 30 calendar days of approval by the
TOCOR.

5. Review TOCOR screened
comments provided by industry and
states

Within 15 calendar days of receiving
comments from the TOCOR.

6. Contractor prepares draft final
technical guidance document

Within 30 calendar days after approval by
the TOCOR.
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT D CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 02/05/2014
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) x) 9A. AMENDMENT OF SOLICITATION NO.
EASTERN RESEARCH GROUP, INC.
110 HARTWELL AVENUE 9B. DATED (SEE ITEM 11)
LEXINGTON MA 024213136
X 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-10-055

0067

10B. DATED (SEE ITEM 13)
CODE 112947395 FACILITY CODE 11/15/2013

T1. THIS ITTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specity type of modification and authority)
E. IMPORTANT: Contractor [XJis not. [Ois required to sign this document and retum 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

Task Order Title: Development of Hazardous Waste Determination Guidance and Fact Sheet for
Used (Spent) Solvents

TOPO: Sue Fowler Max Expire Date: 09/30/2014
The purpose of this administrative modification is to:

1) Make an administrative change.
This modification removes Chichang Chen as TOCOR, and adds Sue Fowler as TOCOR.

Continued ...

Except as provided herein, all terms and conditions of the document referenced In item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}

Rayna Brown

15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
02/05/2014
{Signature of person authorized to sign) (Signature of Contracting Officer) .
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-10-055/0067/001 2 2
NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) D) (E) (F)

All other terms and conditions remain unchanged.

LIST OF CHANGES:
Reason for Modification : Other Administrative
Action
Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $23,874.00
TOCOR (Task Order Contracting Officer's
Representative) changed to : Sue Fowler
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/15/2013 to 09/30/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-055
0067
10B. DATED (SEE ITEM 13)
CODE 112947395 FACILITY CODE 11/15/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DES!IGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN [TEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties

D. OTHER (3peciy type of modification and authority)

E. IMPORTANT: Contractor Xlis not. Ois required to sign this document and return _—0 copies to the issuing office.

14. DESCR!PTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject mafter where feasible.)

DUNS Number: 112947395

Task Order Title: Development of Hazardous Waste Determination Guidance and Fact Sheet for
Used (Spent) Solvents ‘

TOPO: Sue Fowler Max Expire Date: 10/06/2014
The purpose of this bilateral modification is to:

1) Extend the period of performance.

The period of performance end date for this task order is changed from September 30, 2014,
to October 6, 2014. This period of performance extension is at no additional cost to the

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED |1t /) ﬂ . . ELECTRONIE 16C. DATE SIGNED
. a4 5 - é/ /‘ w “"‘U SIONATURE| 09/29/2014
Signature of person to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Prescribed by GSA
FAR (48 CFR) 563.243

Previous edition unusable
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EASTERN RESEARCH GROUP, INC.
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Government. This extension is needed due to
Government-caused delays.

All other terms and conditions remain unchanged.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
2014-09-30 to 2014-10-06

Maximum Potential Expiration Date changed to
10/06/2014
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/15/2013 to 10/06/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110
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CODE 112947395 FACILITY CODE 11/15/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Itemns 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. Ifby
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or fetter makes reference
to the solicitation and this amendment, and Is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF:
X By Mutual Agreement of the Parties

D. OTHER {Specily fyps of modification and authoniy)

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and retumn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 112947395

Task Order Title: Development of Hazardous Waste Determination Guidance and Fact Sheet for
Used (Spent) Solvents

TOPO: Sue Fowler Max Expire Date: 11/30/2014
The purpose of this bilateral modification is to:

1) Extend the period of performance.

The period of performance end date for this task order is changed from October 6, 2014, to
November 30, 2014. This period of performance extension is at no additional cost to the
Continued ...

Except as provided herein, all terms and conditions of the document referenced in item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t . , 16C. DATE SIGNED
Gt LM BLECTRONG
. ' SIGNATURE| 10/06/2014
(Sig of person to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable : Prescribed by GSA

FAR (48 CFR) 563.243
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Government. This extension is needed due to
Government-caused delays.

All other terms and conditions remain unchanged.

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope
Period Of Performance End Date changed from
2014-10-06 to 2014-11-30
Payment: .
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/15/2013 to 11/30/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110
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Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties
D. OTHER (Specily type of modiication and authority)

E. IMPORTANT: Contractor Oisnot,  [X]is required to sign this document and return ___—1_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 112947395

Task Order Title: Development of Hazardous Waste Determination Guidance and Fact Sheet for
Used (Spent) Solvents

TOPO: Sue Fowler Max Expire Date: 12/19/2014
The purpose of this bilateral modification is to:

1) Extend the period of performance.

The period of performance end date for this task order is changed from November 30, 2014,
to December 19, 2014. This period of performance extension is at no additional cost to the
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TIiTLE OF CONTRACTING OFFICER (Type or print)

Carolyn Mosinski

158. CONTRACTOR/OFFERCR 15C. DATE SIGNED 1u 16C. DATE SIGNED
(2 4] Hosinaky, ELECTROME
. ’ SIGNATURE] 11/25/2014
(Signature of person authorized to sign)} g
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NAME OF OFFEROR OR CONTRACTOR
EASTERN RESEARCH GROUP, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
() (B) (C) [(D) (E) (F)

Government. This extension is needed due to
Government-caused delays.

All other terms and conditions remain unchanged.

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope
Period Of Performance End Date changed from
2014-11-30 to 2014-12-19
Maximum Potential Expiration Date changed to :
12/19/2014
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 11/15/2013 to 12/19/2014
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 5
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C See Schedule
6. ISSUED BY CODE SRRPOD 7. ADMINISTERED BY (If other than item 6} CODE I
SRRPOD
US Environmental Protection Agency
Superfund/RCRA Regional Procurement
Operations
1200 Pennsylvania Ave, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Cods) {x) SA. AMENDMENT OF SOLICITATION NO.
EASTERN RESEARCH GROUP, INC.
Attn: DICKRAN BABIGIAN . 9B. DATED (SEE ITEM 11}
110 HARTWELL AVENUE
E
LEXINGTON MA 024213136 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-10-055
0067
10B. DATED (SEE ITEM 13)
CODE 112947395 |FA°'L'TY°°DE 11/15/2013
T1. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[0 The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Jis extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $3,961.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A g;lg E.{*QSG.E %%?AER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:
X By Mutual Agreement of the Parties

D. OTHER (Specfy type of modification and authority)

E. IMPORTANT: Contractor Oisnot,  [Xis required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter whers feasible.)
DUNS Number: 112947395

Task Order Title: Development of Hazardous Waste Determination Guidance and Fact Sheet for
Used (Spent) Solvents

TOPO: Sue Fowler Max Expire Date: 03/31/2015

The purpose of this bilateral modification is to:

1) Incorporate the revised statement of work (2 pages) dated December 11, 2014;

2) Approve the Contractor's proposal dated December 15, 2014, in the amount of $3,961.00;
3) Obligate funds in the amount of $3,961.00;

4) Modify the obligation/funding ceiling;

5) Modify the total task order amount; and

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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6) Extend the period of performance

This action adds funding in the amount of
$3,961.00 to this task order and hereby increases
the total funding obligated ceiling from
$23,874.00 to $27,835.00, which the Contractor is
not authorized to exceed. The Contractor exceeds
this amount at its own risk. This task order is
hereby fully funded.

The total task order ceiling price is hereby
changed from $23,874.00 to $27,835.00.

The period of performance end date for this task
order is changed from December 19, 2014, to March
31, 2015.

All other terms and conditions remain unchanged.
LIST OF CHANGES:

Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
2014-12-19 to 2015-03-31

Total Amount for this Modification: $3,961.00
New Total Amount for this Version: $27,835.00
New Total Amount for this Award: $27,835.00
Obligated Amount for this Modification: $3,961.00
New Total Obligated Amount for this Award:
$27,835.00

Maximum Potential Expiration Date changed to :
03/31/2015

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $23,874.00 to $27,835.00

Obligated Amount for this modification: $3,961.00

CHANGES FOR DELIVERY LOCATION:- HPOD RRB
Amount changed from $23,874.00 to $27,835.00

CHANGES FOR ACCOUNTING CODE:
13-14-B-31H-302DA1-2585---1331HMP005-001
Percent changed from 100 to 85.76971

NEW ACCOUNTING CODE ADDED:

Account code:
15-16-B-31H-302DA1-2585-1531HMP005-001
Beginning FiscalYear 15

Ending Fiscal Year 16

Fund (Appropriation) B

Budget Organization 31H

Continued ...
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Program (PRC) 302DAl
Budget (BOC) 2585

Job # (Site/Project)

Cost Organization
DCN-LineID 1531HMP0O05-001
Quantity: 0 '
Amount: $3,961.00
Percent: 14.23029
Subject To Funding: N
Payment Address:

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 11/15/2013 to 03/31/2015
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Task Order Statement of Work

Development of Hazardous Waste Determination Guidance for Hazardous Solvents
December 11, 2014
Amendment 1

BACKGROUND:

The purpose of this work assignment amendment is to complete the effort initiated under
EPW10055 Task Order 67 to develop a technical guidance document for a generator determining
whether they have generated a hazardous waste solvent.

Currently, both first and second drafts of the document have been completed and reviewed by
ORCR staff. Still remaining is a review by the Office of General Counsel (OGC) and the Office
of Enforcement and Compliance Assistance (OECA), followed by review by ORCR
management. Once the TOCOR receives comments from those three entities, the contractor can
incorporate those comments, as appropriate, produce a draft final document for a thorough
review by the TOCOR, followed by publication.

SCOPE OF WORK
The scope of this Task Order includes:

1. Reviewing and incorporating comments provided by OGC, OECA and ORCR
management.

2. Developing draft final and final technical guidance document that will assist
generators in making more informed hazardous waste determinations associated
with industrial solvent wastes.

Task 1. Review and incorporate comments provided by OGC, OECA and ORCR
management into draft final technical guidance document

The contractor shall review and incorporate, as appropriate, comments provided by OGC,
OECA and ORCR management to the TOCOR on the draft technical guidance document
associated with hazardous waste determinations for industrial solvent wastes.

Output of this task shall be two documents: one showing in redline/strikeout changes and
the other a clean draft final copy.

Task 2: Produce Final Technical Guidance Document ready for publication
The TOCOR shall thoroughly review the draft final report provided by the contractor, note

any necessary changes, and return the document back to the contractor for publication as a
final technical guidance document.

Page 4 of 5




C_EPW10055_67_5

Summary of Deliverables and Schedule

Task

Deliverable and date

1.Review and incorporate comments
provided by OGC, OECA and ORCR
management into draft final technical
guidance document

Draft final report (Within 21 calendar days
of receipt of comments provided by
TOCOR.)

2. Produce final technical guidance
document ready for publication

Final technical guidance document (Within
14 calendar days after meeting with
TOCOR on results of Task 1.)
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